Moab UMTRA TAC- Draft RFP Attachment J-9
Solicitation# DE-SOL-0009670

SECTION J, ATTACHMENT J-9 INTERFACE REQUIREMENTS MATRIX

Services and activities listed in the Interface Requirements Matrix shall be performed in accordance
with the Performance Work Statement. The Interface Requirements Matrix, identifies the key specific
tasks and services that require interface and coordination with other site entities. The Interface
Requirements Matrix may not represent all of the necessary interactions; therefore, the contractor is
responsible to reach agreement with other site entities on any other necessary interfaces and/or the
clause of services for the performance of the contractor’s work.

Legend for Matrix — The legend for the primary matrix users/providers is as follows:

RAC Remedial Action Contract(or)
TAC Technical Assistance Contract(or)

Note: For purposes of this matrix, the services to be provided by the RAC are considered Government
Furnished Services.
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Attachment J-9

Task RAC TAC P.WS
Requirements
Project Management | Have RAC management in Designate a working Program C3.2
Grand Junction Office. Interface | Manager, responsible for
with the TAC Management as management of all tasks in the
necessary. contract/task orders. Interface
with RAC management as
necessary.
Records Perform internal records Develop and manage the records C33
Management management functions under the | management program for the
basic contract and provisions of | entire project IAW applicable
this PWS. Provide official DOE orders and regulations.
project records necessary for Ensure implementation and
TAC’s Records Management maintain the Project’s Record
program and activities in Management Plan and File Plans.
accordance with the Records
Management Plan and
applicable File Plans.
Document and Adhere to requirements outlined | Develop and maintain the C.3.3,C39
Website Support in the Project’s Document Document Production Manual.
Production Manual and Provide document production
Document Style Guide. support, graphics and website
development, reproduction and
printing services, and technical
writing services to DOE and
RAC.
Site Access to Control access to radiological Provide training certification C34

Radiological
Controlled Areas

areas. Manage and stock the
Radiological Control Access
Trailer, issue radiological PPE
and provide RadCon support.
Implement radiological badging
requirements at the Moab and
Crescent Junction sites.
Implements radiological area
access controls.

information for radiological area
access.
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Task

RAC

TAC

PWS
Requirements

Training

Obtain training as necessary.
Provide subject matter experts to
support the project’s training
program when required.

Provide all project-related
training, including but not
limited to OSHA requirements,
DOE Rad Worker II, Exclusive
Use Shipping Requirements,
HAZMAT, and DOT Federal
Motor Carrier Regulations.
Maintain training records and
data pertaining to training
activities for all RAC, TAC,
subcontractor, and DOE
personnel.

C34

Computer
equipment,
hardware, software,
IT support

Initiate requests for additional
hardware and software through
TAC’s Help Desk.

Safeguard equipment within its
possession.

Provide all computer equipment,
hardware, software, including
maintenance and support.
Process requests from RAC
timely and in conformance with
project’s system configuration
and software management
processes when applicable.
Responsible for IT infrastructure
at all project sites, including
computers, servers, and network
internet access. Provide and
maintain all phones and radio
communication systems. Obtain
and maintain accreditation and
authority to operate IT through
the EMCBC Authorizing
Official.

C35

Safeguards and
Security in
accordance with

DOE Order 470.4B.

Provide security guard coverage
to implement safeguards and
security program. Keep property
from being lost, stolen, misused,
or damaged. Ensure RRM is
kept contained, and no spillage
occurs during shipping.
Safeguarding property, as well
as RRM, including during
shipments. Issues security
badging and implements site and
area access controls.

Develop and manage safeguards
and security program. Provide
security badges for DOE, RAC,
TAC, subcontractors and visitors
at all project sites.

C.3.6
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Task RAC TAC PWS
Requirements
Public Affairs Provide information and support | Responsible for the overall C.3.7
Functions to DOE and the TAC in Public Affairs functions for the
occasional stakeholder/public project.
meetings, held primarily in
Moab, UT.
Real and Personal Maintain accountability of Maintain DOE’s Real and C.3.8
Property assigned personal property. Personal Property Management
Provide facilities maintenance Program, including fleet
input to the TAC Property management and GSA-leased
Manager as required. Comply vehicles. Maintain property
with all GSA vehicle management records and
requirements as implemented by | Inventory. Support DOE in
the TAC Property Manager. accountability of sensitive
equipment and high value
equipment.
Project Funding and | Provide information to the TAC | Maintain and input project C.3.10
Project Performance | for input into DOE systems. funding and performance
Information information into DOE systems.
Input into various DOE systems,
such as the Integrated Planning,
Accountability and Budgeting
System (IPABS).
Project baseline and | Provide information to TAC Responsibility for Moab Project C.3.10
change control when requested, for the baseline, | baseline, schedule, earned value,
functions. schedule, earned value, cost, and | cost, and Change Control
change control administrative Administrative functions.
functions.
Water Management | Maintenance of the fresh water | Operation of the fresh water CJ3.11

pond including it’s integrity, silt
control and equipment that feds
the pond. Responsible to
manage tailings pore fluid.
Responsible for waste oils and
fluids associated with site
operations.

pond, and operation and
maintenance of the pumping
equipment, extraction and
injections wells, and
groundwater sampling, analysis,
and reporting. Performs
groundwater, surface water and
biota monitoring and prepares
reports for its own monitoring
activities.
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Task RAC TAC PWS
Requirements
Quality Assurance Responsible to create RAC Perform quality assurance C3.12
quality assurance program that | independent assessments and
is acceptable to DOE and TAC. | surveillances. Integrate the RAC
quality assurance program into
the overall Moab UMTRA
Quality Assurance Plan based on
DOE Order 414.1 and 226.1.
Environment, Responsible for ESH&Q within | Overall project-wide and C.3.13
Safety, Health and its own organization. Coordinate | programmatic responsibility for
Quality (ESH&Q) with TAC on project-related ESH&Q. Prepare ASER.
programmatic ESH&Q Responsible for its own safety
responsibilities. Perform performance and quality. Provide
environmental air monitoring. assistance as required by DOE to
Coordinate with TAC to acquire | support project safety and quality
water and biota data for efforts. Perform independent
preparation of ASER. appraisal of work performed by
The RAC provides personal RAC.
protective equipment (PPE) for
workers, DOE, and visitors who
require access to site areas of the
Moab and Crescent Junction
sites (hard hats, safety glasses,
vests).
Regulatory Operate the site in compliance Obtain and be named as C3.14
Compliance with all applicable laws, responsible party on most of the
regulations, and guidelines. required permits. There will be
Responsible for permits for the | some RAC managed permits
excavation and transportation of
RRM.
Independent Perform sampling and gamma Perform Independent C3.15
Verification scanning as may be required for | Verification of materials and

the lower wash, roadways, rail-
lines, or in the disposal cell.

equipment to be released from
the Moab MTRA project.
Prepare Supplemental Standards
Application completion reports
for properties to be released.
Perform quarterly haul road
surveys and otherwise assist in
ensuring public safety
requirements are met. The TAC
has the independent verification
contractor responsibility
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Task RAC TAC PWS
Requirements
Revegetation Maintain native vegetation and | Maintain native and mixed C.3.16
control weeds in and around the | vegetation and control weeds on
active work areas and buildings. | approximately 135 acres
Perform snow removal as associated with the well field
required. area and the verified clean areas.
Maintain and operate the
irrigation system.
Vicinity Properties Remediate VPs, as directed by Perform Inclusion/Exclusion C.3.17
CO surveys on VP’s, to determine
RRM content. Conduct
Independent Verification.
Augmented Perform additional tasks as Perform additional tasks as C.3.18
Technical directed by the DOE. directed by the DOE.
Assistance
Contract Close-out | Meet all contractual and Meet all contractual and C.3.19

regulatory requirements for
contract close-out. Assist the
TAC and follow-on contractor
as needed for seamless project
transition.

regulatory requirements for
contract close-out. Assist the
RAC and follow-on contractor as
needed for seamless project
transition.
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